

HYDERABAD METRO RAIL LIMITED
(HMR, a State-owned Public Enterprise of Govt. of Telangana)
Metro Rail Bhavan, Rasoolpura, HYDERABAD- 500 003

Notice No.23/HMR/Engg/EE-IV/2017-18

Dt: 13.10.2017

Notice Inviting Short Tender

Sealed tenders are invited by the Executive Engineer-IV, Hyderabad Metro Rail Ltd for the works noted below from the Govt department registered contractors. The EMD and cost of tender schedules shown in the table below against each work is to be paid by D.D in favour of Managing Director, Hyderabad Metro Rail Limited. The applications for tender schedule shall accompany the DDs mentioned above. Separate applications shall be submitted for each one of the works. The dates specified for tender process are as follows.

Details of works:

Sl. NO	NAME OF THE WORKS	Estimate Amount (Rs. in Lakh)	Estimate Contract Value (ECV) (Rs. in Lakh)	EMD Amount @ 1% in (Rs.) remitted through DD in favour of Managing Director, HMRL (Rs)	Cost of tender Schedule (Rs) remitted through DD in favour of Managing Director, HMRL (Rs)	Period of Completion
1	Dismantling of affected portion of property bearing H.No.8-3-231/A/1 (G=4), belonging to Sri.S.B Hassan S/o Hassan Bin salah (late) located at Krishna Nagar, required for metro rail alignment in stretch from Green lands to jubilee hills of Metro Corridor-III	4.50 lakh	3,67,732/-	3,700/-	1,000/-	7 days
2	Dismantling of affected portion of property bearing H.No.8-2-231/73/A/B(Cellar+4) Belonging to Smt.Shobha Rani W/o.Hanumanth Rao, Located at Krishna Nagar, required for metro rail alignment in stretch from Greenlands to Jubileehills of metro Corridor-III	3.00 lakh	2,23,030/-	2,250/-	1,000/-	7 days
3	Dismantling of compound wall sump and restoration of staircase & sewer line situated at Dhanunjaya chamber (H.No.8-3-219/19) and divya shakti Bhavan (H.No.8-3-219/A&B) in stage-4 Corridor-III	82,000	68,936/	690/-	1,000/-	15 days
4	Construction of compound wall at MNYP-39L Tirumala Residency, Madhura Nagar stage-IV Corridor-III	75,000	62,445	630/-	1,000	15 days

Schedule of Tender process:

- | | | |
|---|---|------------------------|
| 1. Last date of receipt of applications | : | 16.10.2017 Upto 2:00PM |
| 2. Last date for issue of tender schedule | : | 17.10.2017 Upto 5:00PM |
| 3. Receipt of tender schedule | : | 18.10.2017 Upto 3:00PM |
| 4. Opening of tenders | : | 18.10.2017 At 3:30 PM |

Terms & Conditions:

- 1) The cost of Tender schedule is not refundable.
- 2) The contractors should enclose their proof of registration of class V & above as the case may be in state Govt.
- 3) EMD @ 1% should be remitted along with tender application by DD in favour of Managing Director, HMR.
- 4) The tender schedules are not transferable.
- 5) Latest income tax/ commercials tax clearance certificate, GST, PAN and Registration copy etc shall be enclosed.
- 6) EMD @ 1.5 % should be remitted at the time of agreement through DD drawn in favour of Managing Director, HMR.
- 7) Due to any reasons if the office happens to be remained closed on the date of receipt of tender, tenders will be received upto 3:00 PM on the next day.
- 8) The Managing Director, HMR reserves the right to reject any or all the tenders without assigning any reasons.
- 9) Any further details can be had from the office of the Executive Engineer-IV, HMR Metro rail Bhavan (Annex), Rasoolpura, Hyderabad on any working day during the office hours.
- 10) The tenderer are expected to visit the site before participating in the tenders and no claim will be entertained at a later date.
- 11) Time is essence of the contract and the successful tenderer should strictly adhere to the construction programme invariably.
- 12) The tenderer is deemed to read the condition of the tender document and satisfy him-self the nature of the site of the work and no claim will be entertained at a later date.


Executive Engineer-IV
Hyderabad Metro Rail Ltd